BIDDING DOCUMENT

STANDARD BIDDING DOCUMENTS

FOR PROCUREMENT OF WORKS

[TENDER-2016 /17

TENDER DOCUMENTS FOR CONSTRUCTION OF
GATE NO 1& 2 ALONG WITH GUARD ROOM &
RENOVATION OF BOUNDARY WALL AT SMI
UNIVERSITY, KARACHI.

Name of Department

Directorate of Planning & Development

Name of procuring agency

SINDH MADRESSATUL ISLAM UNIVERSITY

Aiwan-e-Tijarat Road, Shahra-e-Liaquat, Karachi-
74000, Pakistan
Tel : 021-99217501-02-03 Fax : 021-99217504

Website: www.smiu.edu.pk




SINDHMADRESSATULISLAMUNIVERSITY

Aiwan-e-Tijarat Road, Karachi74000.
Phones: +92-21-99217501-02-03, Fax:+92-21-99217504

Email: info@smiu.edu.pk , URL http://www.smiu.edu.pk/
NO. SMIU/DPD&S-TEND-2016/17

NOTICE INVITING TENDER

Sealed tenders on item rate basis are invited on prescribed form from the interested parties/contractors/firms meeting with eligibility
criteria, as laid down in tender documents registered with Sindh Board of Revenue, Income Tax/SNTN. The tenders shall be based on the
single stage — one envelope procedure under Rules No 46 (1) of SPPRA-Rules 2010 (Amended-2013).

S.No Name of Work Bid Security Tender Fee Time for completion

Construction Of Gate No 1& 2 along
with Guard Room & Renovation Of
Boundary Wall At SMI University
Karachi

Repair & Renovation Of VC Secretariat
& Conference Room At Main Building 2% of bid price Rs.1000/- 1-Months
SMI University Karachi

2% of bid price Rs.1000/- 2-Months

Terms & conditions:

2. Tender documents can be obtained against the written request from the office of Directorate of Planning & Development of the Sindh
Madressatul Islam University, Karachi with a Pay Order / Demand Draft as Tender Fee mentioned above (nonrefundable) in favor of
Sindh Madressatul Islam University & copy of CNIC of Proprietor on any working day during office hours from 13t December 2016 to
29t December 2016 and can be download from SPPRA website: www.pprasindh.gov.pk and SMI University website:
www.smiu.edu.pk

. The filled Sealed Tenders will be received back on 30t December 2016 by 14:00 hours and will be opened on same day at 15:00 hours
in the office of Directorate of Planning & Development SMIU before procurement committee and participating contractors/firms or
their authorized agents who intend to be present.

4. Bid Validity Period 90 days

5. The earnest money at the rate of 2% on bid amount in the shape of Pay order/demand draft in the name of Sindh Madressatul Islam
University from any scheduled bank should be attached with the bid.

6. Eligibility conditions for intending participate shall be as per SPPRA Rules 2010 amended (2013).

7. Bids must be offered on the prescribed tender form issued by Sindh Madressatul Islam University. However additional sheets may be
attached, if required.

. Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of SPPR, Rules-2010 amended (2013).
. In case any unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday the
tender shall be submitted/opened on the next working day at the same time and venue

Executive Engineer (Civil)
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CHECK LIST

CONSTRUCTION OF GATE NO 1& 2 ALONG WITH GUARD
ROOM & RENOVATION OF BOUNDARY WALL AT SMI

UNIVERSITY, KARACHI.

S/No. Requirement Yes No

1 Registration certificate of Sindh
Revenue Board

2 Certificate of SNTN/ NTN

3 Three years related Experience along
with supply documents & completion
certificate

4 Bank Statement and Income Tax
return for the last Three years

5 CNIC of the proprietor (attested copy)

6 Affidavit (Rs. 50/-) on stamp paper

that the firm is not black listed

Page 3 of 28



Instructions to Bidders

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should
also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters
affecting the risks, rights, and obligations of the parties under the Contract are included as
Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the
contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender
(NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed
media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids,
completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated
Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract
Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item
rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form
of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no
circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP
Rules 2010.
5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at

what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried
out: he is willing to undertake the work and also quote the rates for those items which are based on
market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders,
which propose any alternative in the works specified in the said form of invitation to tender or in the time
allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No
printed form of tender shall include a tender for more than one work, but if contractor wish to tender for
two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.
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6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and
returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder
fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax
authorities, registration with PEC (where applicable), turnover statement, experience statement, and any
other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these
conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked
and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is
obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost
will be corrected unless in the opinion of the Agency there is an obvious misplacement of the
decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate
corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the
sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in
words will govern.

Page 5 of 28



BIDDING DATA
(a). Name of Procuring Agency: Sindh Madressatul Islam University, Karachi

(b). Brief Description of Works: Construction Of Gate No 1& 2 along with Guard Room & Renovation Of
Boundary Wall At SMI University Karachi

(c). Procuring Agency’s address:- SMI University, Aiwan-e-Tijarat Road, Karachi

(d). Estimated Cost:-Estimate is based on market rates

(e). Amount of Bid Security:-2 % of bid cost

(f). Period of Bid Validity (days):- 90 days (Not more than Ninety days).

(g). Security Deposit :-( including bid security):- 10 % of Bid Amount

(h). Percentage, if any, to be deducted from bills:- Deduction of taxes as per government rules
(i). Deadline for Submission of Bids along with time:-30%™ Dec, 2016. Up to 02:00 pm

(j). Venue, Time, and Date of Bid Opening: - Office of Directorate of Planning & Development, SMI
University, Karachi.

(k). Time for Completion from written order of commence: - 90 Days

(L).Liquidity damages: - 0.05% of the bid cost per day (0.05% of Estimated Cost or Bid cost per day
of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date:

Amount Rs. /- In words: ( )

Executive Engineer
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Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions of the Engineer-in-
charge or of in subordinate-in-charge of the work.

Failing such authority the contractor shall have no claim to ask for measurements of or payment for
work. The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall reckoned from the date on which the order to commence
work is given to the contractor. And further to ensure good progress during the execution of the wok,
contractor shall be bound, in all in which the time allowed for completion of any work exceeds one
month, to achieve progress on the prorate basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the
rate per day stated in the bidding data for each day that the completion date is later than the Intended
completion date; the amount of liquidated damage paid by the contractor to the Agency shall not
exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due
to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following
conditions exits:-

i. contractor causes a breach of any clause of the Contract;

ii.  the progress of any particular portion of the work is unsatisfactory and notice of 10
days has expired;

iii. In the case of abandonment of the work owing to the serious illness or death of the
contractor or any other cause.

iv.  contractor can also request for termination of contract if a payment certified by the
Engineer is not paid to the contractor within 60 days of the date of the submission of
the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as
may deem fit:-

i to forfeit the security deposit available except conditions mentioned at A (iii) and (iv)
above;

ii.  Tofinalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring
Agency, the contractor shall have:-

i no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements, or made any
advances on account of, or with a view to the execution of the work or the
performance of the contract,
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ii. However, the contractor can claim for the work done at site duly certified by the
executive engineer in writing regarding the performance of such work and has not
been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give
possession of all parts of the site to the contractor. If possession of site is not given by the date
stated in the contract data, no compensation shall be allowed for any delay caused in starting of
the work on account of any acquisition of land, water standing in borrow pits/ compartments or
in according sanction to estimates. In such case, either date of commencement will be changed
or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own
initiatives before the date of completion or on desire of the contractor may extend the intended
completion date, if an event (which hinders the execution of contract) occurs or a variation order
is issued which makes it impossible to complete the work by the intended completion date for
such period as he may think necessary or proper. The decision of the Executive Engineer in this
matter shall be final; where time has been extended under this or any other clause of this
agreement, the date for completion of the work shall be the date fixed by the order giving the
extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract
and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in
the most substantial and work-man-like manner and both as regards materials and all other
matters in strict accordance with the specifications lodged in the office of the Executive Engineer
and initialed by the parties, the said specification being a part of the contract. The contractor shall
also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating
to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor
shall be entitled to have access at such office or on the site of work for the purpose of inspection
during office hours and the contractor shall, if he so requires, be entitled at his own expense to
make or cause to be made copies of the specifications, and of all such designs, drawings, and
instructions as aforesaid.

Clause — 7: Payments.

A. Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress
of the work may justify for all work executed and not included in any previous bill at least
once in a month and the Engineer-in-charge shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim, as for as admissible,
adjusted, if possible before the expiry of ten days from the presentation of the bill, at any
time depute a subordinate to measure up the said work in the presence of the contractor or
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his authorized agent, whose countersignature to the measurement list will be sufficient to

warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding

on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor,

which he considers due and payable in respect thereof, subject to deduction of security

deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the

final payment only and not as payments for work actually done and completed, and shall not

preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.

B. The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed
for the completion of the work otherwise Engineer-in-charge’s certificate of the
measurements and of the total amount payable for the works shall be final and binding on all
parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed,

the Engineer-in-charge may make payment on account of such items at such reduced rates as he

may consider reasonable in the preparation of final or on running account bills with reasons
recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

A. Agency may issue a Variation Order for procurement of works, physical services from the
original contractor to cover any increase or decrease in quantities, including the
introduction of new work items that are either due to change of plans, design or
alignment to suit actual field conditions, within the general scope and physical boundaries
of the contract.

B. Contractor shall not perform a variation until the Procuring Agency has authorized the
variation in writing subject to the limit not exceeding the contract cost by of 15% on the
same conditions in all respects on which he agreed to do them in the work, and at the
same rates, as are specified in the tender for the main work. The contractor has no right
to claim for compensation by reason of alterations or curtailment of the work.

C. In case the nature of the work in the variation does not correspond with items in the Bill
of Quantities, the quotation by the contractor is to be in the form of new rates for the
relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is
within the rate worked out by him on detailed rate analysis, and then only he shall allow
him that rate after approval from higher authority.

D. The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

E. In case of quantities of work executed result the Initial Contract Price to be exceeded by
more than 15%, and then Engineer can adjust the rates for those quantities causing excess
the cost of contract beyond 15% after approval of Superintending Engineer.
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F.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall
be subject of another contract to be tendered out if the works are separable from the
original contract.

Clause-10: Quality Control.

A.

C.

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-incharge or
his subordinate-in-charge of the work may instruct the contractor to uncover and test any
part of the works which he considers may have a defect due to use of unsound materials
or unskillful workmanship and the contractor has to carry out a test at his own cost
irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require. The
contractor shall correct the notified defect within the Defects Correction Period
mentioned in notice.

Uncorrected Defects:

i In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days’ notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case
may be at the risk and expense in all respects of the contractor.

ii. If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix
therefore.

Clause — 11:

A

Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times
have access to the site for supervision and inspection of works under or in course of
execution in pursuance of the contract and the contractor shall afford every facility for
and every assistance in obtaining the right to such access.

Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice
of the intention of the Engineer-in-charge or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing present for that
purpose, orders given to the contractor’s duly authorized agent shall be considered to
have the same force an effect as if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

A

No part of the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the
works or foundations is or are ready or about to be ready for examination and the
Engineer shall, without delay, unless he considers it unnecessary and advises the
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contractor accordingly, attend for the purpose of examining and measuring such part of
the works or of examining such foundations;

B. Ifanyworkis covered up or placed beyond the reach of measurement without such notice
having been given, the same shall be uncovered at the contractor’s expense, and in
default thereof no payment or allowance shall be made for such work, or for the materials
with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical
property or facilities or related services at the premises and of personal injury and death which
arise during and in consequence of its performance of the contract. if any damage is caused while
the work is in progress or become apparent within three months of the grant of the certificate of
completion, final or otherwise, the contractor shall make good the same at his own expense, or
in default the Engineer may cause the same to be made good by other workmen, and deduct the
expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire
to any standing jungle, trees, bush-wood or grass without a written permit from the Executive
Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting
trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such
fire spreading to or otherwise damaging surrounding property. The contractor is responsible for
the safety of all its activities including protection of the environment on and off the site.
Compensation of all damage done intentionally or unintentionally on or off the site by the
contractor’s labor shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except
where otherwise provided by the contract. The contractor shall not subcontract any part of the
works without the prior consent of the Engineer. Any such consent shall not relieve the contractor
from any liability or obligation under the contract and he shall be responsible for the acts, defaults
and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or
neglects were those of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were employees of the
contractor.

Clause — 16:Disputes. All disputes arising in connection with the present contract, and which
cannot be amicably settled between the parties, , the decision of the Superintending Engineer of
the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on
all parties to the contract upon all questions relating to the meaning of the specifications, designs
drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or
materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever
in any way arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works, or the execution, of
failure to execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.
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Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished with a
certificate by the Executive Engineer (hereinafter called the Engineer incharge) of such
completion, but neither such certificate shall be given nor shall the work be considered to be
complete until the contractor shall have removed all temporary structures and materials brought
at site either for use or for operation facilities including cleaning debris and dirt at the site. If the
contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at
the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct
the amount of all expenses so incurred from the contractor’s retention money. The contractor
shall have no claim in respect of any surplus materials as aforesaid except for any sum actually
realized by the sale thereof.

Clause —-18: Financial Assistance /Advance Payment.

A. Mobilization advance is not allowed.
B. Secured Advance against materials brought at site.

i) Secured Advance may be permitted only against imperishable materials/quantities anticipated
to be consumed/utilized on the work within a period of three months from the date of issue of
secured advance and definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the market price of
materials;

il) Recovery of Secured Advance paid to the contractor under the above provisions shall be
affected from the monthly payments on actual consumption basis, but not later than period
more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the

contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the
works (a work should be considered as complete for the purpose of refund of security deposit to
a contractor from the last date on which its final measurements are checked by a competent
authority, if such check is necessary otherwise from the last date of recording the final
measurements), the defects notice period has also passed and the Engineer has certified that all
defects notified to the contractor before the end of this period have been corrected, the security
deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be
refunded to him after the expiry of three months from the date on which the work is completed.

Contractor Executive Engineer
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vi.

vii.

viii.

ELIGIBLITY CRITERIA

The Bidder/contractor having valid registration with Sindh Board of Revenue and National Tax
Number (NTN).

The intending contractor who has not blacklisted in any government organization. Such affidavit
on stamp paper of Rs. 100/- is required that they are not black listed anywhere.

The Contractor shall submit attested copies of annual Income Tax Return of last 3-Years.

To ensure the financial capabilities and soundness, contractor shall have to produce annual
turnover of last 3-years.

The Contractor shall submit detail of similar type of ongoing works of his agency along with
completed works, their work orders and satisfactory completion certificate.

The Contractor shall submit details of Tools and plants/machinery and technical & non-technical
staff for carrying out the required work.

The Bidder/supplier fulfilling the eligibility criteria as per SPPRA Rules should provide documents
as per check list attached

Any other information required by procurement agency from time to time.

Executive Engineer
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EVALUATION CRITEREA

Apart from all the requirements given in eligibility criteria and tender documents the evaluation

of the bids shall be made on the basis of lowest evaluated/best evaluated bid by the procurement
committee/competent authority.

The contractors are required to attach all required documents with their bid as no documents shall
be acceptable after opening of bids and evaluation thereof. The bids without pre requisite
documents shall not be considered/entertained and shall be summarily rejected.

Executive Engineer
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CONSTRUCTION OF GATE NO 1& 2 ALONG WITH GUARD ROOM &
RENOVATION OF BOUNDARY WALL AT SMI UNIVERSITY, KARACHI.

BILL OF QUANTITIES

No.

Description of Works

QrYy

Unit

Rate

Amount

GATES & GUARD ROOM

CIVIL WORK

Dismantling & Re-Fixing

Dismantling of existing RCC columns (4 nos.
x3.25'%3.25'x.8"' & 2nos. x2.25'x1.33'x9')
including removal of debris from university
permises.

403

Cft

Dismantling of Existing RCC Guard Room of
gate no. 2, Size 9'x9.25'x12', including removal
of debris from university premises.

Job

Dismantling of Existing masonry wall of Gate 1
& 2, boundary wall panel above plinth level
including removal of debris from university
premises as per directions of Engineer in
Charge.

358

Cft

Removal and relocation of existing Sui gas bulk
meter, including Gl Piping, valves, etc.
complete in all respect as per directions of
Engineer-in-Charge.

Job

Removal and relocation of Existing security
barier (Size 20-ft long) as per directions of
Engineer in Charge.

Job

Removal and re-fixing of existing paver blocks,
including levelling, compation with sand filling,
complete in all respect as per direction as per
directions of Engineer in Charge.

100

Sft

Earth Works
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No.

Description of Works

QTy

Unit

Rate

Amount

Excavation in all kind of Sub-surface material
up to 6-feet including backfilling and disposal
of surplus excavated materials from university
premises.

1362

Cft

Providing and laying backfill earth with
suitable material including compaction,
levelling, watering, and complete in all respect
as per directions of Engineer in Charge.

324

Cft

Stone Soling

Providing and laying 6"-thick stone soling
under foundations and plinth protection as
per drawings and directions of Engineer in
Charge.

530

Sft

Termite Treatment

Provide and spray approved pesticide solution
as per manufacturer's recommendation in
excavated earth, consolidated layer or earth
under structure etc., complete as per
specifications by approved agency of Termite
Control For Build. Warranty period to be
mentioned and certificate should be provided
by Contractor.

506

Sft

Plain and Reinforce Concrete Below NGL

Providing and laying Sulphate Resistance
Cement concrete in sub-structure including
mixing transporting, hoisting placing, form
work, scaffolding, vibrating and curing etc.,
including the cost of formwork and its removal
complete as per drawings and specifications
(but excluding cost of Reinforcement)

Lean (1:4:8)

296

Cft

Foundations (1:2:4)

96

Cft
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No.

Description of Works

QTy

Unit

Rate

Amount

Plinth Beam (1:2:4)

218

Cft

Columns (1:2:4)

59

Cft

2"-thick (1:2:4) Screed

35

Sft

4"-th. RCC Ramp Floor (1:2:4)

75

Cft

Plain and Reinforce Concrete Above NGL

Providing and laying Ordinary Portland
Cement concrete in super-structure including
mixing transporting, hoisting placing, form
work, scaffolding, vibrating and curing etc.,
including the cost of formwork and its removal
complete as per drawings and specifications
(but excluding cost of Reinforcement)

Columns upto 15-feet high (1:2:4)

215

Cft

Roof Beam upto 15-feet high (1:2:4)

92

Cft

Slab (1:2:4)

207

Cft

Reinforcement

Providing and laying reinforcement bars using
hot rolled deformed billet steel bars "Grade-
60" Conforming to ASTM A-615 including the
cost of straightening, cutting bending, ninding,
wastage and such overlaps as are not shown
over the drawings, placing in position on
chairs, tying with binding wires, etc., in all
kinds of RCC work complete in all respects.
(Amreli Steel or Approved Equivalent)

1918

Kg

Bitumen Coating

Providing and applying two coats of cold
bitumen grade 10/20 @ of 1.00 Kg./Sqg.m.
Per coat to all structural concrete surfaces
in contact with earth as specified.

760

Sft
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S. | Description of Works QrTY Unit Rate Amount
No.
9 | MS Gates
Providing and Fixing of Iron Gates as per 288 Sft
drawings including one coat of redoxide and 3-
coats of Enamel Paint of Approved quality and
brand as per directions of Engineer in charge.
10 | Block Masonry
Solid block masonry wall of the following
thickness set in 1:6 cement sand mortar
including stiffener columns, D.P.C. & curing etc.
complete in all respect as shown on the
drawings.
a | 6" thick 403 Cft
b | 5" thick 269 Cft
b | 3" thick 40 Cft
11 | Plaster
Providing and laying plaster with cement
sand mortar with G.I. expanded metal at the
interfaces of structures of different
materials including staging and curing
complete in all respect and / or as directed
by the Engineer.
a. | 1/2" thick plaster with 1:4 cement sand | 1134 Sft
mortar on interior Walls/ceilings.
b. | 3/4" thick plaster with 1:4 cement sand | 1964 Sft
mortar on interior Walls.
12 | Shade
Providing and fixing heat proof wall mounted
shade for security guard at Gate no. 1, Size 9'-
0"x5'-0" consisting of MSf pipe Frame (1"x1"- 90 Sft

square, 18-guage), angle iron 1"x1" all around,
external sides, covered with best quality heat
proof fabric, including enamel paint, complete
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as per drawings and directions of Engineer in
Charge.

13

Paints

Providing and applying 3 coats of
Distemper Paint of approved shade over a
coat of primer (IClI Berger or equivalent
approved) to all internal surfaces including
smooth  filling  complete as  per
specifications in any floor/height.

1140

Sft

Providing and applying 3 coats of Enamel
Paint on doors of approved shade over a
coat of primer of the approved
manufacturer to all internal surfaces
including smooth filling complete as per
specifications in any floor/height.

178

Sft

Providing and applying 3 coats of weahter
sheld paint on existing (New SURFACES)
exterior surfaces of approved shade over a
coat of primer of the (ICl/Berger or
approved equivalent) including smooth
filling complete as per specifications in any
floor/height.

2261

Sft

Providing and applying 3 coats of weahter
sheld paint on existing (OLD SURFACES)
exterior surfaces of approved shade of the
(ICl/Berger or approved equivalent)
including smooth filling complete as per
specifications in any floor/height.

2210

Sft

14

Flooring Tiles

Providing and laying porcelain full body tiles
Size 16"x16", approved shade of
Shabir/Master or approved equivalent
including 3/4" thick cement sand mortar,
setting of tiles, complete in all respect as
per direction of Engineer-in-charge.

216

Sft
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No.

Description of Works

QTy

Unit

Rate

Amount

Providing and laying Porcelain tile skirting
size 16"x4", shade as approved of
Shabir/Master or approved equivalent.

84

Rft

15

Acrylic Alphabets

Providing, laying and fixing of SMIU
alphabets made of acrylic alphabets
including glowing (light) during night as
mentioned in drawings and according to the
directions of Engineer in Charge.

Size 12"

30

Nos.

Size 8"

14

Nos.

16

Doors

Providing & fixing Gl frames/ chowkat of size
7"”x2” for door using 18 gauge G.| sheet
included welded hinges and fixing at site with
necessary hold fast. Filling with cement sand
slurry of ratio 1:4 complete as per direction of
Engineer in Charge.

35

Rft

Providing and fixing commercial ply
wooden shutters doors consisting of Kalil
wood frame of size as per drawing, 1-1/2"
thick semi solid core shutter veneered with
5mm thick commercial ply, including liping
5mm thick all around shutters with
hardware as per drawings, including
mortise lock of approved quality with fly
proof shutter, handle beading, architrave,
fittings, etc., complete in all respects as per
drawings / specifications and/or as directed
by the Engineer in Charge.

45.5

Sft

17

Aluminum Windows

Providing and fixing aluminum vertical
sliding aluminum doors, of approved
manufacture using 1.5mm thick sections, 4"
wide extruded section glazed with distortion

37.5

Sft
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free 5mm thick imported Tinted glass. All
hardware, handles, locks overhead, door
closer, PVC/rubber gasket and sealant
complete as per shop drawings approved
and/or as directed by the Engineer.

18

MS Grills

Providing and Fixing of MS grills for guard
room windows using 3/8" square bars, 4"c/c,
as per drawings including 3-coats of Enamel
Paint over a coat of Red Oxide of Approved
quality and brand as per directions of Engineer
in charge.

37.5

Sft

19

Roof Khiprail

Providing and laying khiprail as per approved
pattern including cement mortar/slurry base
complete as per drawings and directions of
Engineer in Charge.

414

Sft

Electrical Items

20

Multi Pin Plug

Providing and laying Multi pin plug Clipsal
Australia or Equivalent, and wiring 2x7/0.029
plus 1x1.5sgmm S/C PVC Std insulated wire
Pakistan cables or Equivalent, appropriate size
of good quality PVC Pipe/Channel duct
Adamjee or equivalent, surface/concealed in
ceiling, wall and floors complete all respect,
from Multi pin plug points to Distribution
Board with all general Electrification works. As
approved by engineer.

Nos.

21

Switch Plates

Providing & Fixing 6 Gang Switch Plates Clipsal
Australia or Equivalent with box. As approved
by engineer

Nos.

22

Bracket fan
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No.

Description of Works

QTy

Unit

Rate

Amount

Bracket Fan Providing and installation of

Bracket fan’, 220V 50Hz, Royal fan or
equivalent, copper winding, complete all
respect including fixing work for ready to
operate. As approved by Engineer.

Nos.

CEILING FAN 56"’; Providing and installation of

Ceiling fan 56”’, 220V, Royal Deluxe fan or
equivalent, copper winding, complete all
respect including fixing work for ready to
operate. As approved by Engineer.

Nos.

23

Electrical Lights

Providing & fixing of lights, 5" Philips or
approved equivalent, with energy saver (Day
cool/ warm lights) 24w Philips or approved
equivalent, complete all respect with above
mention wiring work. As approved by engineer.

12

Nos.

Providing & fixing fancy Electrical Globe with
24w (phillips or equivalent) for gate columns
of approved Design & shape as per the
direction of Engineer

Nos.

24

Electrical Wiring

Electrical wiring 2x3/0.029 plus 1x1.5sgmm
S/C PVC Std insulated wire Pakistan cable or
Equivalent, from fans/lights, and bell point to
switch approved by engineer. Boards.

16

Nos.

Electrical wiring 2x7/0.036 plus 1x1.5sgmm
S/C PVC Std insulated wire Pakistan cable or
Equivalent, from fans/lights, and bell point to
switch approved by engineer.

Nos.

25

Sub Distribution Board

Providing, installation, testing and
commissioning of the Electrical Distribution
board, Size 6"x8" with 10nosx6A Breakers,

Job
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complete in all respect as per directions of
Engineer in Charge.

Grand
Total

Rs.

In words: Rupees

Contractor
Seal & Signature

Executive Engineer
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FORM OF BID

(LETTER OF OFFER)

Bid Reference No.SMIU/DPD&S-TEND-2016/17

Name of Work: CONSTRUCTION OF GATE NO 1& 2 ALONG WITH GUARD ROOM &
RENOVATION OF BOUNDARY WALL AT SMI UNIVERSITY, KARACHI.

To:

Sir,

The Executive Engineer
SMI University

Karachi

Having examined the Bidding Documents including Bidding Data, Terms & Conditions of
Contract, Contract Data, Specifications, Drawings, if any& Schedule of Prices for the
execution of the above-named work, we, the undersigned, being a company doing business
under address and name of and
being duly incorporated under the laws of Pakistan hereby offer to execute and complete
such works and remedy any defects therein in conformity with the said Documents
including Addenda thereto for the Total Bid Price of Rs /-
(Rupees Only) or such other sum as may
be ascertained in accordance with the said documents.

We understand that all the schedules attached hereto are part of this Bid.

As security for due performance of the undertakings and obligations of this Bid, we submit
herewith a Bid Security in the amount of Rs. /-(Rupees

) drawn in favor of Sindh Madressatul Islam
University and valid for a period of (90) days of the period of validity of Bid.

We undertake, if our Bid is accepted, to commence and complete the works comprised in
the contract within the time(s) stated in Contract Data.

We agree to abide by this Bid for the period of 90 days from the date fixed for tender
opening and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid, together with your
written acceptance thereof, shall constitute a binding contract between us.
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7. We undertake, if our bid is accepted to execute the Performance Security referred to in
Conditions of Contract for the due performance of the Contract.

8. We understand that you are not bound to accept the lowest or any bid you may receive.

9. We do hereby declare that the Bid is made without any collusion, comparison of figures or
arrangement with any other person or persons making a bid for the Works.

Dated this day of , 2016
Signature
In the capacity of duly authorized to sign bid for and on behalf of

(Name of Bidder in Block Capitals)

(Seal)

Address

Witness:

(Signature)

Name:

Address:
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DRAFT FOR CONTRACT AGREEMENT

THIS AGREEMENT made this Day of , 2016 by and between the Sindh Madressatul Islam
University, Karachi (party of the first Part herein after called the “Purchaser”) and M/s

Party of the second part herein after called the “Contractor”)

including their Successors and Assignees.

WHEREAS the purchaser has accepted a tender submitted by the “Contractor” for execution of

" within given time

period in work order. Time period can be extended due to any unforeseen reason. Total values of the

Work orders sum of Rs. (hereinafter called

“the Contract Price”)

NOW THIS AGREEMENT WITNESSED AS FOLLOWS

1. In this agreement words and expressions shall have the same meanings as are Respectively
assigned to them in the Contract herein after referred to as the “Contract”
2. The following document which for the purpose of identification have been signed by

on behalf of the Contractor and by

Executive Engineer SMI-University.

On behalf of the Purchaser all of which shall be deemed to form and be read and constructed as

part of this Agreement viz.

(a) Articles of Agreement / Contract Agreement.
(b) Instruction to bidders.

(c) Condition of Contract/Terms & Conditions as per SMIU work order

Agreement with all Annexure duly filled in,
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(d) The Specifications of Equipment.
(e) Bill of Quantities with prices.
(f) Running bills on completion of part job after satisfactorily will be allowed.

3. In consideration of the payments to be made by the Purchaser to the contractor the Contractor
hereby covenants with the Purchaser to Supply and deliver the brand new and Latest equipment
along with its installation and commissioning to the satisfaction of Authorities of SMIU, in
conformity in all respects with the provisions of the Contract.

4. The Purchaser hereby covenants to pay the Contractor/Supplier in consideration of the Supply
and delivery of the equipment the Contract Price in the manner prescribed by the Contract and
SMIU Work Order

IN WITNESS THEREOF the parties have hereunto set their respective hands and seal the Day month and
year first above written.

(PURCHASER) (CONTRACTOR / SUPPLIER)
WITNESSES

(Purchaser’s Witness No. 1) (Contractor/Supplier’s Witness No. 1)
(Purchaser’s Witness No. 2) (Contractor/Supplier’s Witness No. 2)
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